

CONSOLIDATED ABSTRACT			
MODIFICATION OF NEURO OFFICE FOR RADIOLOGY IN BASEMENT AND GROUND FLOOR AT CMC TOWN CAMPUS.			
S.No		Description	Amount
1	SCHEDULE-A	CIVIL WORK	
2	SCHEDULE-B	MODULAR FURNITURE WORK	
		Sub Total	
		CGST 9%	
		SGST 9%	
		Total	